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SEWER Item Qty. Unit Unit Cost Total Cost

S1 MOB AND DEMOB 1 LS $10,000.00 $10,000.00

S2 BONDING & INSURANCE 1 LS $20,000.00 $20,000.00

S3 18" SEWER LINE 985 LF 95.00$         93,575.00$   

S4 18" SEWER ENCASED IN BORE 290 LF 625.00$       181,250.00$ 

S5 18" SEWER IN CONCRETE ENCASEMENT 25 LF 120.00$       3,000.00$      

S6 5' Dia MANHOLES WITH LINING 6 EA 17,800.00$ 106,800.00$ 

S7 5' Dia MANHOLES WITH LINING ON EXISTING 1 EA 18,600.00$ 18,600.00$   

S8 ADDITIONAL VERTICAL DEPTH 5' DIAMETER MANHOLES 40 LF 600.00$       24,000.00$   

S9 CONNECT NEW SEWER TO EXISTING SEWER (UPSTREAM) 1 LS 2,000.00$   2,000.00$      

S10 CONNECT EXISTING SANITARY SEWER SERVICES 2 EA 2,400.00$   4,800.00$      

S11 EROSION CONTROL 1 LS 4,000.00$   4,000.00$      

S12 REPAIR & REPLACE EXISTING RIP RAP 1 LS 2,200.00$   2,200.00$      

S13 HYDROMULCH 2100 SY 1.50$           3,150.00$      

S14 CRUSHED ROCK FOR PIPELINE BOTTOM STABILITY 100 CY 42.00$         4,200.00$      

S15 TRENCH SAFETY 985 LF 2.50$           2,462.50$      

SUBTOTAL $480,037.50

PAVING

P1 REMOVE EXISTING PAVEMENT & CURB 1,106 SY $15.00 $16,590.00

P2 REMOVE EXISTING DRIVEWAYS 161 SY $15.00 $2,415.00

P3 6" 3600 PSI CONC PVMT WITH NO. 4 ON 18" E.W. 1,108 SY $56.00 $62,048.00

P4 6" ROLLBACK CURB 470 LF $2.00 $940.00

P5 6" LIME STABILIZED SUBGRADE 1,217 SY $6.00 $7,299.60

P6 HYDRATED LIME (32 LBS/SY) 40 TN $180.00 $7,200.00

P7 CONCRETE DRIVEWAY REPLACEMENT 161 SY $70.00 $11,270.00

P8 CONCRETE SIDEWALK REPLACEMENT 2 SY $45.00 $90.00

P9 SODDING 110 SY $7.00 $770.00

P10 LONGITUDINAL BUTT JOINT 12 LF $10.00 $120.00

P11 TRAFFIC CONTROL THRU CONSTRUCTION 1 LS $8,000.00 $8,000.00

SUBTOTAL $116,742.60

596,780.10$ 

41,770.00$   

29,840.00$   

CONTINGENCY (10%) 59,680.00$   

-$                

728,070.10$ 

ENGINEER'S OPINION OF PROBABLE COST

CITY OF FORNEY

EXTENSION OF TRAILHOUSE ROAD SOUTH OF EMERSON APTS TO HWY 80

PHASE TWO - SANITARY SEWER

12-Feb-20

TOTAL PROBABLE CONSTRUCTION COST

ENGINEERING/SURVEY 

MATERIAL TESTING 5%

LAND ACQUISTIONS/EASEMENTS

RECOMMENDED PROJECT BUDGET (COMPLETION OF PHASE TWO OF TRAILHOUSE PROJECT)


